Analysis of Proposal
From
LJA Engineering, Inc.

PROJECT NAME: Bunton Creek Road —IH 35 to Lehman Rd.
TOTAL PROJECT COST - $5,000,000

Proposed Kyle Pkwy
Extension not incuded

in Road Bond Projects
ORIGINAL ESTIMATES: CURRENT PROPOSAL:
Construction Estimate: $4,000,000
Engineering Fees: $ 485,000 (12.1%) $484,274.34 (12.1%)
ROW Acquisition $§ 415,000 N/A
ROW Acq. Services $ 95,000 N/A
Contingency $§ 5000
Total $1,000,000

Significant services not included in this current scope of work.

1. ROW acquisition services.

2. Additional environmental compliance requirements if the City receives federal \

funding.
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